HEAD-QUARTER RANGE, MYSORE.

Abstract Notification.

Reference is invited to pages 670, 671, 672 and 673 of the *Mysore Gazette*, dated 25th July 1918, containing a notification calling for tenders for the construction of the superstructure of the New Palace Office Block at Mysore.

GURU RAO SIRSI,
Assistant Engineer.

HASSAN DIVISION.

Dated 27th July 1918.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Hassan Division, up to 31st August 1918, for constructing a combined building for Sub-Registrar's Office and Bonded Warehouse at Hole-Narsipur. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1919.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Hassan, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 250, in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing a combined building for Sub-Registrar's Office and Bonded Warehouse at Hole-Narsipur," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Constructing a combined building for Sub-Registrar's Office and Bonded Warehouse at Hole-Narsipur.

Items of work	Per	Rate	Quantity	Cost
Earthwork excavation for foundation	C. yd.	...	99	
Stone jelly concrete	C. ft.		895	
Rough stone in clay	"	...	1,370	
Stone in clay	"		386	
Burnt brick in clay	"		2,368	
Burnt brick in mortar	"		417	
Burnt stone slab 6" thick dressed	S. ft.		505	
Cutting grooves in pillars and carbels	Each		24	
Teakwood work wrought and put up with wood oiling	C. ft.		150·00	
Ordinary ridge tiles set in mortar	R. ft.		47	
Roofing with 1st class Mangalore tiles on teak reepers	Sqr.		14·66	
Teakwood panelled door with fourfold shutters, iron clamps, fittings, etc., complete,	S. ft.		41	
Teakwood panelled door with iron work, etc., complete	"		19·68	
Teakwood windows with frames, iron bars, etc., complete	"		14	
Teakwood windows with glazed shutters inside and expanded metal outside, iron bars, fittings, etc., complete.	"		95	
Teakwood glazed ventilators (swing)	"		21	
Cuddappah slab flooring over 3" of concrete, etc., complete	Sqr.		10·50	
Flooring with granite slabs 3" to 4" thick over 6" sand and cement pointing.	"		2·64	
Teakwood partition with a door, etc., complete	S. ft.	...	84	
Expanded metal partition with a door of expanded metal, etc., complete	"		1·35	
Pucka torrace	Sqr.		6·07	
Chunam plastering	"		50·70	
White and colourwashing	"		50·70	
Parapet wall 9" thick and 1½' high with chunam plastering	R. ft.		113	
Chunam pointing, basement	Sqr.		3·13	
Cornice 9"	R. ft.		237	
Teakwood eave board			102	
Rain water zinc pipes 4" diameter	"		84	
Chunam borders	"		134	
Tarring wood work	L. S.			
Teakwood finials	Each		4	
Teakwood pendants			15·7	
Chocolate painting	Sqr.			
Clearing site and farming ramp 6'×6'	L. S.			
Providing clerestories in store room	L. S.			

R. W. SCALDWELL,
Executive Engineer.